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Item 14.  Continued.

a.  Section 00800 - Special Contract Requirements. 

(1)  Void SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS, and the
accompanying new section of the same title and number, bearing the
notation "ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-
98-B-0071," shall be substituted therefor.

(2) Following SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS, add
the accompanying new PROJECT AND SAFETY SIGNS (3 PAGES).

b.  Specifications.

(1)  SECTION 01500 - TEMPORARY CONSTRUCTION FACILITIES, PARAGRAPH
1.1.2 IDENTIFICATION OF EMPLOYEES.- Delete this paragraph in its
entirety.

(2)  SECTION 01580 - BULLETIN BOARD AND PROJECT SIGN. 

a)  Delete all reference to PROJECT SIGNS.

         b) Following this section, delete project sign (2 pages).

(3)  SECTION 01700 - CONTRACT CLOSEOUT.- Delete this section in
its entirety.
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

  1    52.0-4039      YEAR 2000 COMPLIANCE (JULY 1998)

In accordance with FAR 39.106, the contractor shall ensure that with
respect to any design, construction, goods, or services under this contract
as well as any subsequent task/delivery orders issued under this contract
(if applicable), all information technology contained therein shall be Year
2000 compliant.  Specifically the contractor shall:
    a. Perform, maintain, and provide an inventory of all major
components to include structures, equipment, items, parts, and furnishings
under this contract and each task/delivery order that may be affected by
the Y2K compliance requirement.
    b. Indicate whether each component is currently Year 2000 compliant
or requires an upgrade for compliance prior to government acceptance.
                            (End of Paragraph)

  2    52.0-4083       CORRESPONDENCE IDENTIFICATION (52.0000-4083)

     a.  The Contractor shall use a serial numbering system on all formal
correspondence sent to the Contracting Officer or his representative.  The
Contractor will provide one original and two duplicate copies of all
correspondence.
     b.  The Contractor may use a Request for Information (RFI) system for
drawing/specification clarifications, subject to the following conditions:
          (1)  The Contractor shall use a sequential numbering system for
all RFI's separate and apart from the correspondence numbering system.
          (2)  The Contractor shall provide one original and two copies of
all RFI's.
          (3)  The Contractor shall designate ONE individual responsible
person, subject to approval by the Contracting Officer, for reviewing and
issuing RFI's.
          (4)  If a Network Analysis is required, all RFI's are to identify
the NAS activities directly and/or indirectly affected by the RFI on the
progress schedule.  The Contractor should anticipate a minimum of 10
calendar days for Government review and response.
          (5)  No requests for deviations or variations from the contract
by RFI will be allowed.  Deviations/variations are to be submitted on ENG
Form 4025 as described in Section 01300, SUBMITTAL PROCEDURES.
          (6)  The use of RFI's does not relieve the Contractor of his
responsibility for reviewing the contract documents and coordinating the
work to be performed.  If it is determined by the Contracting Officer that
the RFI system is being used for other that its intended purpose, the
Contracting Officer has the authority to discontinue the use of the RFI's
for the remainder of the contract.
                              (End of Statement)

  3    52.1-4038 196   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989) (ER 415-1-15)

                         (52.0001-4038 1/96)

a.  This provision specifies the procedure for the determination of time
extensions for unusually severe weather in accordance with the Contract
Clause entitled "DEFAULT (FIXED PRICE CONSTRUCTION)".  In order for the
Contracting Officer to award a time extension under this clause, the
Following conditions must be satisfied:
    (1)  The weather experienced at the project site during the contract
period must be found to be unusually severe, that is, more severe that the
adverse weather anticipated for the project location during any given
month.
    (2)  The unusually severe weather must actually cause a delay to
completion of the project.  The delay must be beyond the control and
without the fault or negligence of the contractor.
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b.  The following schedule of monthly anticipated adverse weather delays
is based on National Oceanic and Atmospheric Administration (NOAA) or
similar data for the project location and will constitute the base line
for monthly weather time evaluations.  The contractor's progress schedule
must reflect these anticipated adverse weather delays in all weather
dependent activities.
            MONTHLY ANTICIPATED ADVERSE WEATHER CALENDAR DAYS
                  WORK DAYS BASED ON (5) DAY WORK WEEK
       JAN  FEB  MAR  APR  MAY  JUN  JUL  AUG  SEP  OCT  NOV  DEC
         8   7    7    9    9    8    5    7    5    8    6    9
c. Upon acknowledgment of the Notice to Proceed (NTP) and continuing
throughout the contract, the contractor will record on the daily CQC
report, the occurrence of adverse weather and resultant impact to normally
scheduled work.  Actual adverse weather delay days must prevent work on
critical activities for 50 percent or more of the contractor's scheduled
work day.  The number of actual adverse weather delay days shall include
days impacted by actual adverse weather (even if adverse weather occurred
in previous month). be calculated chronologically from the first to the
last day of each month, and be recorded as full days.  If the number of
actual adverse weather delay days exceeds the number of days anticipated
in paragraph "b" above, the Contracting Officer will convert any
qualifying delays to calendar days, giving full consideration for
equivalent fair weather work days, and issue a modification in accordance
with the contract clause entitled "DEFAULT (FIXED PRICE CONSTRUCTION)."
(END)

  4    52.1-4044 196  COORDINATION OF CONSTRUCTION WITH CEMETERY REPRESENTATIVES (1991 LOCAL)
  CEMETERY.

DELETED - NOT APPLICABLE.

  5    52.1-4046 196  SUPERINTENDENCE OF SUBCONTRACTORS (52.0001-4046 196) (1965 JAN)

     a.  The Contractor shall be required to furnish the following, in
addition to the superintendence required by the Contract Clause entitled
"SUPERINTENDENCE BY CONTRACTOR":
          (1)  If more than 50% and less than 70% of the value of the
contract work is subcontracted, one superintendent shall be provided at the
site and on the Contractor's payroll to be responsible for coordinating,
directing, inspecting and expediting the subcontract work.
          (2)  If 70% or more of the value of the work is subcontracted,
the Contractor shall be required to furnish two such superintendents to be
responsible for coordinating, directing, inspecting and expediting the
subcontract work.
     b.  If the Contracting Officer, at any time after 50% of the
subcontracted work has been completed, finds that satisfactory progress is
being made, he may waive all or part of the above requirement for
additional superintendence subject to the right of the Contracting Officer
to reinstate such requirement if at any time during the progress of the
remaining work he finds that satisfactory progress is not being made.

  6    52.1-4048 196  RESPONSIBILITY OF THE CONTRACTOR (1991 LOCAL)(52.0001-4048 196)

     a.  The Contractor shall be responsible for the professional quality,
technical accuracy and the coordination of all designs, drawings and
specifications furnished by the Contractor under this contract.  The
Contractor shall, without additional compensation, correct or revise any
errors or deficiency in its designs, drawings, specifications, and other
non-construction services.
     b.  Neither the Government's review, approval or acceptance of, nor
payment for, any of the services required under this contract shall be
construed to operate as a waiver of any rights under this contract or of
any cause or action arising out of the performance of this contract, and
the Contractor shall be and remain liable to the Government in accordance
with applicable law for all damages to the Government caused by the
Contractor's negligent performance of any of these services described in
paragraph (a) furnished under this contract.
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     c.  The rights and remedies of the Government provided for under the
contract are in addition to any other rights and remedies provided by law.
                         (End of Clause)

  7    52.1-4050 196  PROCUREMENT AUTHORITY FOR FEDERAL INFORMATION RESOURCES

     Pursuant to the Federal Information Resources Management Regulation
(FIRMR), Section 201-39.5202-3, this acquisition is not being conducted
under the FIRMR, however any modifications requiring Federal Information
Processing (FIP) resources will be conducted under specific agency
delegation of GSA's exclusive procurement authority for FIP resources.  The
specific GSA DPA case number is KAA-95-AD-012.

  8    52.1-4063       VALUE ENGINEERING CONTRACTOR PROPOSAL - VECP (AUG 86) (52.0001-4063)

        Reference the Contract Clause "VALUE ENGINEERING-CONSTRUCTION".
        After receipt of an approved VECP modification signed by the
Contracting Officer, the Contractor may include its share of the Instant
Contract Savings as part of the next scheduled Progress Payment estimate.
        Payment of the Contractor's share of the Instant Contract Savings
may be withheld at the discretion of the Contracting Officer, until a
revised NAS or BAR CHART for the affected activity has been submitted and
approved.
                              (End of Clause)

 9    52.211-10      COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

  The Contractor shall be required to (a) commence work under this
contract within FIVE(5) calendar days after the date the Contractor
receives the notice to proceed, (b) prosecute the work diligently, and (c)
complete the entire work ready for use not later than THE DATE OR NUMBER OF
CALENDAR DAYS SET FORTH IN SECTION 01000, CONSTRUCTION SCHEDULE..  The time
stated for completion shall include final cleanup of the premises.
                             (End of clause)

 10    52.211-13      TIME EXTENSIONS (APR 1984)

  Notwithstanding any other provisions of this contract, it is mutually
understood that the time extensions for changes in the work will depend
upon the extent, if any, by which the changes cause delay in the completion
of the various elements of construction.  The change order granting the
time extension may provide that the contract completion date will be
extended only for those specific elements so delayed and that the remaining
contract completion dates for all other portions of the work will not be
altered and may further provide for an equitable readjustment of liquidated
damages under the new completion schedule.
                             (End of clause)

 11    52.211-4406 196 LIQUIDATED DAMAGES--CONSTRUCTION (APR 1984) (52.0211-4406 1/96)

   (a) If the Contractor fails to complete the work within the time
specified in the contract, or any extension thereof, the Contractor
shall pay to the Government as liquidated damages, the sum for each day of
delay as set forth in the schedule given in Section 01000, "CONSTRUCTION
SCHEDULE".
   (b) If the Government terminates the Contractor's right to proceed, the
resulting damage will consist of liquidated damages until such reasonable
time as may be required for final completion of the work together with any
increased costs occasioned the Government in completing the work.
   (c) If the Government does not terminate the Contractor's right to
proceed, the resulting damage will consist of liquidated damages until the
work is completed or accepted.
                             (End of Clause)
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 12    52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS (OCT 1995)

  In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by
Sections 2091 and 8105 of Pub. L. 103-355, upon the request of a
prospective subcontractor or supplier offering to furnish labor or material
for the performance of this contract for which a payment bond has been
furnished to the Government pursuant to the Miller Act, the Contractor
shall promptly provide a copy of such payment bond to the requester.
                              (End of clause)

 13    52.228-4005 L1  REQUIRED INSURANCE (APR 1984) (52.0228-4005 L1)

As a minimum and pursuant to contract clause entitled "Insurance--Work on
a Government Installation", the contractor shall maintain the following
insurance.
    (a)  Workmen's compensation and employers' liability insurance in
compliance with applicable state statutes, with a minimum employers'
liability coverage of $100,000.
    (b)  Comprehensive general liability insurance for bodily injury in
the minimum limits of $500,000 per occurrence.  No property damage
liability insurance is required.
     (c)  Comprehensive automobile liability insurance covering the
operation of all automobiles used in connection with the performance of
the contract in the minimum limits of $200,000 per person and $500,000 per
occurrence for bodily injury and $20,000 per occurrence for property
damage.

Prior to the commencement of work hereunder, the Contractor shall furnish to
the Contracting Officer a certificate or statement of the above required
insurance.  The policies evidencing required insurance shall contain an
endorsement to the effect that cancellation or any material change in the
policies adversely affecting the interests of the Government in such
insurance shall not be effective for such a period as may be prescribed by
the laws of the State in which this contract is to be performed and in no
event less than thirty (30) days after written notice thereof to the
Contracting Officer.

The Contractor agrees to insert the substance of this clause, including
this paragraph, in all subcontracts hereunder.

 14    52.231-5000 efr EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) - EFARS

     (a) This clause does not apply to terminations.  See 52.249-5000,
Basis for settlement of proposals and FAR Part 49.
     (b) Allowable cost for construction and marine plant and equipment in
sound workable condition owned or controlled and furnished by a contractor
or subcontractor at any tier shall be based on actual cost data for each
piece of equipment or groups of similar serial and series for which the
Government can determine both ownership and operating costs from the
contractor's accounting records.  When both ownership and operating costs
cannot be determined for any piece of equipment or groups of similar serial
or series equipment from the contractor's accounting records, costs for
that equipment shall be based upon the applicable provisions of EP 1110-1-
8, Construction Equipment Ownership and Operating Expense Schedule, Region
VI.  Working conditions shall be considered to be average for determining
equipment rates using the schedule unless specified otherwise by the
contracting officer.  For equipment not included in the schedule, rates for
comparable pieces of equipment may be used or a rate may be developed using
the formula provided in the schedule.  For forward pricing, the schedule in
effect at the time of negotiations shall apply.  For retroactive pricing,
the schedule in effect at the time the work was performed shall apply.
     (c) Equipment rental costs are allowable, subject to the provisions of
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that
actual rates will be used for equipment leased from an organization under
common control that has an established practice of leasing the same or
similar equipment to unaffiliated lessees.
     (d) When actual equipment costs are proposed and the total amount of
the pricing action exceeds the small purchase threshold, the contracting
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officer shall request the contractor to submit either certified cost or
pricing data , or partial/limited data, as appropriate.  The data shall be
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.
                              (End of clause)

 15    52.232-5000    PAYMENT FOR MATERIALS DELIVERED OFF-SITE  (MAR 1995)--EFARS

  (a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced
Construction Contracts, materials delivered to the contractor at locations
other than the site of the work may be taken into consideration in making
payments if included in payment estimates and if all the conditions of the
General Provisions are fulfilled.  Payment for items delivered to locations
other than the work site will be limited to: (1) materials required by the
technical provisions; or (3) materials that have been fabricated to the
point where they are identifiable to an item of work required under this
contract.
  (b) Such payment will be made only after receipt of paid or receipted
invoices or invoices with canceled check showing title to the items in the
prime contractor and including the value of material and labor incorporated
into the item.  In addition to petroleum products, payment for materials
delivered off-site is limited to the following items:  NONE
                               (End of clause)

 16    52.236-14      AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

  (a) The Government shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets and supplies,
as specified in the contract.  Unless otherwise provided in the contract,
the amount of each utility service consumed shall be charged to or paid for
by the Contractor at prevailing rates charged to the Government or, where
the utility is produced by the Government, at reasonable rates determined
by the Contracting Officer.  The Contractor shall carefully conserve any
utilities furnished without charge.
  (b) The Contractor, at its expense and in a workmanlike manner
satisfactory to the Contracting Officer, shall install and maintain all
necessary temporary connections and distribution lines, and all meters
required to measure the amount of each utility used for the purpose of
determining charges.  Before final acceptance of the work by the
Government, the Contractor shall remove all the temporary connections,
distribution lines, meters, and associated paraphernalia.
                             (End of clause)
                          (R 7-603.30 1967 APR)
                          (R 7-2102.4 1976 OCT)

 17 52.236-4001 EBS  CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (OCT 1996)
    (52.0236-4001 EBS)

THIS CLAUSE IS DELETED – SEE PARAGRAPH 27 – RECORD DRAWINGS

 18    52.236-4004 196 PHYSICAL DATA (APR 1984) (52.0236-4004 196)

THIS CLAUSE IS DELETED – SEE PARAGRAPH 29 – PHYSICAL DATA

 19    52.236-4005 I  SALVAGE MATERIALS AND EQUIPMENT (JAN 1965) (52.0236-4005)

The Contractor shall maintain adequate property control records for all
materials or equipment specified to be salvaged.  These records may be in
accordance with the Contractor's system of property control, if approved
by the property administrator.  The contractor shall be responsible for
the adequate storage and protection of all salvaged materials and
equipment and shall replace, at no cost to the Government, all salvage
materials and equipment which are broken or damaged during salvage
operations as the result of his negligence, or while in his care.
                                (End of Clause)
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 20    52.236-4007 196 PAYMENT FOR UTILITY SERVICES (FAR 36.303(c)(6)(52.0236-4007 196)

     In accordance with Contract Clause 52.236-14, "Availability and use of
Utility Services," water, gas, and electricity are available from
Government-owned and operated systems and will be charged to the
Contractor at rates as provided in the paragraph "Availability and Use of
Utility Services".
                             (End of clause)

 21    52.236-4201     PERFORMANCE EVALUATION OF CONTRACTOR (52.0236-4201)

     a.  As a minimum, the Contractor's performance will be evaluated upon
final acceptance of the work.  However, interim evaluations (per delivery
order, per quarter, etc.) may be prepared at any time during contract
performance when determined to be in the best interest of the Government.
     b.  The format for the evaluation will be Department of Defense (DD)
Form 2626.  The Contractor will be rated either outstanding, above average,
satisfactory, marginal, or unsatisfactory in the areas of Contractor
Quality Control, Timely Performance, Effectiveness of Management,
Compliance with Labor Standards, and Compliance with Safety Standards. The
Contractor will be advised in writing of an overall unsatisfactory rating
prior to completing the evaluation.
     c.  In accordance with Defense Federal Acquisition Regulation
Supplement (DFARS) 236.201(c)(2), all performance evaluations will be made
available to all DoD Contracting offices for their future use in
determining contractor responsibility.
                             (End of Paragraph)

 22    52.239-7016    TELECOMMUNICATIONS SECURITY EQUIPMENT, DEVICES, TECHNIQUES, AND SERVICES
                      (DEC 1991)

  (a) Definitions.  As used in this clause--
    (1) "Securing" means the application of Government-approved
  telecommunications security equipment, devices, techniques, or services
  to Contractor telecommunications systems.
    (2) "Sensitive information" means any information the loss, misuse, or
  modification of which, or unauthorized access to, could adversely affect
  the national interest or the conduct of Federal programs, or the privacy
  to which individuals are entitled under 5 U.S.C. 552a (the Privacy Act),
  but which has not been specifically authorized under criteria established
  by an Executive Order or Act of Congress to be kept secret in the
  interest of national defense or foreign policy.
    (3) "Telecommunications systems" means voice, record, and data
  communications, including management information systems and local data
  networks that connect to external transmission media, when employed by
  Government agencies, Contractors, and subcontractors to transmit--
      (i) Classified or sensitive information;
      (ii) Matters involving intelligence activities, cryptologic
    activities related to national security, the command and control of
    military forces, or equipment that is an integral part of a weapon or
    weapons system; or
      (iii) Matters critical to the direct fulfillment of military or
    intelligence missions.
  (b) This solicitation/contract identifies classified or sensitive
information that requires securing during telecommunications and requires
the Contractor to secure telecommunications systems.  The Contractor agrees
to secure information and systems at the following location:  (Identify the
location.)
  (c) To provide the security, the Contractor shall use Government-approved
telecommunications equipment, devices, techniques, or services.  A list of
the approved equipment, etc. may be obtained from (identify where list can
be obtained).  Equipment, devices, techniques, or services used by the
Contractor must be compatible or interoperable with (list and identify the
location of any telecommunications security equipment, device, technique,
or service currently being used by the technical or requirements
organization or other offices with which the Contractor must communicate).
  (d) Except as may be provided elsewhere in this contract, the Contractor
shall furnish all telecommunications security equipment, devices,
techniques, or services necessary to perform this contract.  The Contractor
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must meet ownership eligibility conditions for communications security
equipment designated as controlled cryptographic items.
  (e) The Contractor agrees to include this clause, including this
paragraph (e), in all subcontracts which require securing
telecommunications.
                             (End of clause)

 23    52.249-5000 efr  BASIS FOR SETTLEMENT OF PROPOSALS

"Actual costs will be used to determine equipment costs for a settlement
proposal submitted on the total cost basis under FAR 49.206-2(b).  In
evaluating a terminations settlement proposal using the total cost basis,
the following principles will be applied to determine allowable equipment
costs:
     (1) Actual costs for each piece of equipment, or groups of similar
serial or series equipment, need not be available in the contractor's
accounting records to determine total actual equipment costs.
     (2) If equipment costs have been allocated to a contract using
predetermined rates, those charges will be adjusted to actual costs.
     (3) Recorded job costs adjusted for unallowable expenses will be used
to determine equipment operating expenses.
     (4) Ownership costs (depreciation) will be determined using the
contractor's depreciation schedule (subject to the provisions of FAR
31.205-11).
     (5) License, taxes, storage and insurance costs are normally recovered
as an indirect expense and unless the contractor charges these costs
directly to contracts, they will be recovered through the indirect expense
rate."

                                     (End of Statement)

24. 52.222-28  EQUAL OPPURTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS (1984 APR)

Notwithstanding the clause of this contract entitled “Subcontracts”, the
Contractor shall not enter into first-tier subcontract for an estimated or
actual amount of $1 million or more without obtaining in writing from the
Contracting Officer a clearance that the proposed subcontractor is in
compliance with the equal opportunity requirements and therefore is eligible
for award.

(End of Clause)

25. CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of materials
with specification requirements shall be executed in 4 copies.  Each
certificate shall be signed by an official authorized to certify in behalf
of the manufacturing company and shall contain the name and address of the
Contractor, the project name and location, and the quantity and date or
dates of shipment or delivery to which the certificates apply.  Copies of
laboratory test reports submitted with certificates shall contain the name
and address of the testing laboratory and the date or dates of the tests to
which the report applies.  Certification shall not be construed as relieving
the Contractor from furnishing satisfactory material, if, after tests are
performed on selected samples, the material is found not to meet the
specific requirements.

          (End of Statement)

26. IMPLEMENTING GUARANTEES

At any time subsequent to the acceptance by the Government of a completed
installation under this contract, which installation is required to be
covered by a specific guarantee under the terms of the various sections in
the TECHNICAL PROVISIONS, the Base Commander will be an authorized party for
the purposes of implementing the provisions of such guarantees in behalf of
the Government. (End of Statement)
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27. RECORD DRAWINGS

(a) General: The Contractor will maintain as-built drawings during the
construction and will develop final record drawings at the completion of
individual facilities.

(b) Computer-Aided Drafting (CAD): If CAD files are available for the
project and in addition to all other requirements indicated herein, the
Contractor shall be required to update the CAD record for the project
drawings consisting of computer disks or magnetic media in the appropriate
CAD format (i.e. “Intergraph”, “Autocad”, etc.) for the project.  If
available, the CAD record will be presented to the contractor in addition to
the mylar reproducible drawings after the approval of progress prints as
indicated in subpara (d), “Preliminary Submittal”, below.  The contractor
will update the CAD record identical to the final as-built drawings, and
will return the CAD record to the Contracting Officer’s Representative with
the same time requirements and late penalty as indicated in subpara (f),
“Final Requirements”, below.  Scanned drawings will not be acceptable.  All
other requirements indicated herein will still apply.  The Contractor may
use the updated CAD record to print blue-line or mylar drawings as required.

(c) Progress As-built Prints:  The Contractor shall mark up one set of paper
prints to show as-built construction conditions.  These as-built prints
shall be kept current and available on the job site at al times.  All
changes from the contract plans which are made in the work or additional
information which might be uncovered in the course of construction shall be
accurately and neatly recorded as they occur by means of details and notes.
The as-built prints will be jointly inspected for accuracy and completeness
by the Contracting Officer’s Representative and a responsible representative
of the Contractor prior to submission of each monthly pay estimate.  The
prints shall show the following information, but not limited thereto:

(1) The location and description of any utility lines, valves, or
other installations of any kind within the construction area.
The location includes dimensions to permanent features.

(2) The location and dimensions of any changes with the building and
structure.

(3) Correct grade or alignment of roads, structures or utilities if
any changes were made from the contract plans.

(4) Correct elevations if changes were made in site grading.

(5) Changes in details of design or additional information obtained
from working drawings specified to be prepared and/or furnished
by the Contractor including, but not limited to, fabricated,
erection, installation plans and placing details, pipe sizes,
insulation material, dimensions of equipment foundations, etc.

(6) The topography and grades of all drainage installed or affected
as part of the project construction.

(7) All changes which result from contract modifications.

(8) Where contract drawings or specifications allow options, only the
option selected for construction shall be shown on the as-built
prints.

(9) All amendments to the contract drawings issued during the
solicitation period shall be posted on the as-built drawings.
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(d) Preliminary Submittal: The Contractor shall prepare two copies of
progress prints and these shall be delivered to the Contracting Officer at
the time of final inspection of individual facilities for his review and
approval.  These as-built prints shall be neat, legible and accurate.  Upon
approval, on copy of the as-built prints will be returned to the Contractor
for use in the preparation of final as-built drawings.  Upon review, if the
drawings are found to contain errors and/or omission, they shall be returned
to the Contractor for corrections and return of the as-built prints to the
Contracting Officer within ten (10) calendar days.

(e) Record Drawing Preparation:  After approval of the progress as-built
prints, the mylar drawings shall be modified as may be necessary to
correctly show all the features of the project as it has been constructed by
bringing the contract set into agreement with the approved as-built prints,
adding such additional drawings as may be necessary.  The Contractor shall
be responsible for the protection and safety thereof until returned to the
Contracting Officer.  Any drawings damaged or lost by the Contractor shall
be satisfactorily replaced by the Contractor at his expense.

Only personnel proficient in the preparation of engineering drawings to
standards satisfactory and acceptable to the Government shall be employed to
modify the mylar reproduction drawings or prepare additional new drawings.
All additions and corrections to the contract drawings shall be neat, clean
and legible, and shall match the adjacent line work and/or lettering being
annotated in type, density, size and style.  All drafting work, shall be
done using the same medium (pencil plastic lead or ink) that was employed on
the original contract drawings and with graphic lead on paper base material.
The Contracting Officer will review all record drawings for accuracy and
conformance to the above specified drafting standards.  The Contractor shall
make all corrections, changes, additions and deletions required to meet
these standards.  The title block to be used for any new as-built drawings
shall be similar to that used on the original contract drawings.

When final revisions have been completed, each drawing shall be lettered or
stamped with the words “RECORD DRAWING AS-BUILTY” followed by the name of
the Contractor in lettering at least 3/16” high.  All original contract
drawings shall be marked either “As-built” drawing denoting no revision on
the sheet or “Revised As- Built” denoting one or more revisions.  All
revisions to the original contract drawings will be updated in the revision
block.

(f) Final Requirements: After receipt by the Contractor of the approved as-
built prints and the mylar reproducible drawings, the Contractor will make
final record drawings submitted within 30 days.  The submittal shall consist
of the completed record drawings, two blue line prints of these drawings and
the return of the approved marked-up as-built prints.  They shall be
complete in all details.  All paper prints and reproducible drawings will
become property of the Government upon final approval.  Failure to submit
as-built drawings and final record drawings as required herein shall be
cause for withholding any payment due the Contractor under this contract.
Approval and acceptance of the final record drawings shall be accomplished
before final payment is made to the Contractor.

(g) Beneficial Occupancy Drawings: If the government accepts beneficial
occupancy of a facility, and the Contractor is unable to provide the final
record drawings within 45 days after the date of beneficial occupancy, the
Contractor shall provide paper sepias for that facility.  The paper sepias
shall incorporate all changes to as-built drawings made up to the time of
beneficial occupancy.  Contractor is still obligated to comply with “Final
Requirements” paragraph above.

(h) Payment: No separate payment will be made for the as-built and record
drawings required under this contract whether or not CAD record is updated,
and all costs in connection therewith shall be considered a subsidiary
obligation of the Contractor.

(End of Statement)
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28. DESIGNATION OF PROPERTY ADMINISTRATOR

The Chief, Property and Accounting Section, U.S. Army Engineer District, New
York, Federal Building, 26 Federal Plaza, New York, N.Y. 10278-0090 is
designated as Property Administrator in connection with this contract.

(End of Statement)

29. 52.236-4  PHYSICAL DATA

Information and data furnished or referred to below are furnished for the
Contractor’s information.  However, it is expressly understood that the
Government will not be responsible for any interpretation or conclusion
drawn therefrom by the Contractor.   

a. Weather Conditions: Climatological data determined from records
of the U.S. Weather Bureau Station, West Point, NY:

Mean Annual Temperature: 51.9 degrees F
Mean Annual Precipitation: 46.1 inches

b. Transportation Facilities:

(1) Railroads: Conrail serves the locality of the proposed work.
The Contractor shall make all arrangements at his expense
for the use of sidings necessary for the delivery of
materials, equipment, supplies and other facilities required
for completion of the work.  The Contractor’s use of sidings
must be arranged so as not to interrupt or delay the
operation of the Military reservation.

(2) Highways and Roads: U.S. Highway 9W and NY State Highway 293
serve the locality of the proposed work.  Roads within the
military reservation proposed to be used by the Contractor,
shall be subject to prior approval of the Post authorities
and such roads, if used, shall be maintained throughout
construction and shall be restored to as good condition as
existed prior to their use.  The Contractor shall also
construct such temporary haul roads and bridges as may be
necessary for conduct of his work.  Any such temporary
construction shall be restored to its original condition.
All costs for the use of existing transportation facilities,
for the construction of temporary facilities, and for
maintenance, repair, removal and restoration shall be borne
by the Contractor.

(End of Clause)

30. PRICING OF ADJUSTMENTS

When costs are a factor in any determination of a contract price adjustment
pursuant to the Changes clause or any other clause of this contract, such
costs shall be in accordance with Part 31 of the FAR and DFARS 52.215-7000
(APR 1985) as follows:  In determining whether a pricing adjustment is
expected to exceed $100,000, the term “pricing adjustment” shall mean “the
aggregate increase and/or decreases in cost plus applicable profits.”

(End of Statement)

31. CONSTRUCTION PROJECT SIGN

The Contractor shall construct two signs, one for project identification and
the other to show on-the-job safety performance.

Sample sign drawings, together with mounting and fabrication details are
provided at the end of this section.  The signs shall be erected as soon as
possible and within 15 calendar days after the date of Notice To Proceed.

The two signs are to be displayed side by side and mounted for reading by
passing viewers.  Exact placement location will be designated by the
Contracting Officer.
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Panels are fabricated using HDO (High-Density Overlay) plywood with
dimensional lumber uprights and bracing.  The sign faces are non-reflective
vinyl.

All legends are to be die-cut or computer –cut in the sizes and type-faces
specified and applied to the white panel background following the graphic
formats shown on the attached sheets.  The Communications Red panel on the
left side of the construction project sign with Corps signature (reverse
version) is screen printed onto the white background.

No separate payment will be made for erecting and maintaining the signs and
all costs in connection therewith will be considered the obligation of the
Contractor.  Upon completion of the project, the Contractor shall remove the
signs from the work area.

DETAILED INSTRUCTIONS REGARDING PROJECT AND SAFETY SIGNS WILL BE PROVIDED AT
THE PRE-CONSTRUCTION CONFERENCE.

(End of Statement)

32. SCHEDULING AND DETERMINATION OF PROGRESS

Pursuant to the Contract Clause, SCHEDULES FOR CONSTRUCTION CONTRACTS, the
Contractor shall prepare and submit for approval a practicable project
schedule.  The type of schedule and detailed requirements as well as timing
of this submittal shall be as specified in specification section “PROJECT
SCHEDULE”.

This schedule will be the medium through which the timeliness of the
Contractor’s construction effort is appraised.  When changes are authorized
that result in contract time extensions, the Contractor shall submit a
modified schedule for approval by the Contracting Officer.

The terms of Contract Clause “SCHEDULES FOR CONSTRUCTION CONTRACTS” with
reference to overtime, extra shifts, etc., may be invoked when the
Contractor fails to start or complete work features or portions of same by
the time indicated by the milestone dates on the approved project schedule,
or when it is apparent to the Contracting Officer from the Contractor’s
actual progress that these dates will not be met.

Neither on the project schedule as originally submitted nor on any updated
periodic schedules which the Contractor is required to prepare and submit,
shall the actual progress to be entered include or reflect any materials
which even though on the site, are not yet installed or incorporated in the
work.  For payment purposes only, an allowance will be made by the
Contracting Officer of up to 100 percent of the invoiced cost of materials
or equipment delivered to the site but not incorporated into construction,
pursuant to Contract Clause “PAYMENT UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS”.  The making of such an allowance will be contingent upon a
determination by the Contracting Officer that the Contractor’s compliance
with the quality control requirements of the contract is more than
satisfactory.

(End of Statement)

33. Sup 52.236-7007  IDENTIFICATION OF EMPLOYEES

The Contractor shall be responsible for furnishing to each employee and for
requiring each employee engaged on the work to display such identification
as may be approved and directed by the Contracting Officer.  All prescribed
identification shall immediately be delivered to the Contracting Officer for
cancellation upon the release of any employee.  When required by the
Contracting Officer, the Contractor shall obtain and submit fingerprints of
all persons employed or to be employed on the project.

(End of Clause)
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34. EXCLUSION OF PERIODS IN COMPUTING COMPLETION SCHEDULES

No work shall be scheduled on the following days:

a. Graduation Week – 24 May 1999 – 29 May 1999
b. Reception Day – 28 June 1999
c. In addition to the above specified periods, the Contractor will

not perform any work creating excessive noise (e.g.
jackhammering, work requiring heavy motorized compressors, etc.)
during two 10-day end–of-term final exam periods each year.

d. Football Home Games – seven home football games in 1998.
e. All Government Holidays
f. Plebe-Parent Weekend – 4 days (Thursday through Sunday)

In addition to the schedule restraints noted, a cost allowance shall be made
by the Contractor, in his bid, for an additional twelve (12) hours of
unscheduled work stoppages.  Two (2) hours notice minimum shall be given
prior to required shut down.  The work shall be secured and all rolling
equipment shall be stored in the staging area.  The area shall be left clean
and neat.

The Contractor should anticipate twenty (20) additional days on which no
physical work shall be performed.  These days will be at the government’s
discretion.  The actual “No Work” days will be confirmed by the Government
during the work phase in conjunction with the construction plan approval.
The Contractor’s schedule must reflect the above anticipated “no work” days.

Furthermore, no work may be performed on Saturdays or Sundays without prior
approval of the Contracting Officer.  In addition, no work may be performed
during hours of 4:30 P.M., on any weekday, until 7:30 A.M. the following
day, without prior approval of the Contracting Officer.

(End of Statement)

35. PROCEDURES FOR SUBMISSION AND PAYMENT OF ALL CONTRACT PAYMENTS

In addition to the requirements contained in the Contract Clause “PAYMNET
UNDER FIXED-PRICE CONSTRUCTION CONTRACTS” and to implement the requirements
of the Prompt Payment Act Amendment of 1988, P.L. 100-496, the following
shall apply to all payments made under this contract:

a. At the time of submission of the progress chart, the Contractor
shall submit for approval by the Contracting Officer, or his
authorized representative, a breakdown of the contract work which
shall be to the degree of detail required by the Contracting
Officer, or his representative, to effect reasonable progress
payments.  The Contracting Officer, or his representative, shall
review this breakdown within 30 calendar days after receipt and
either advise the Contractor that it is approved or disapproved,
and if disapproved, the reasons for disapproval.  Only after the
breakdown is approved shall any payment invoice be accepted from
the Contractor and any payment made to him.  The Contracting
Officer can determine if it is in the best interest of the
Government to make payment without an approved breakdown,
however, in no case shall more than 10% of the contract amount be
paid unless the breakdown is approved.

b. The Contractor shall submit his request for payment by submission
of a proper invoice to the office or person(s) designated in
subparagraph c.  For the purposes of payment, a “proper invoice”
is defined as the following:

(1) An estimate of the work completed in accordance with the
approved breakdown indicating the percentage of work of
each item and the associated costs.

(2) A properly completed Eng Form 93 and 93a (where
required).
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(3) All contractual submissions indicated elsewhere in this
contract to be submitted with payment, such as updated
progress schedules, updated submittal registers, etc.

(4) The following certification executed by a responsible
official of the organization authorized to bind the firm.
A “responsible official” would be either a corporate
officer, partner, or owner, in the case of a sole
proprietorship.

“I hereby certify, to the best of my knowledge and
belief, that:

(a) The amounts requested are only for performance in
accordance with the specifications, terms and
conditions of the contract;

(b) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract and timely payments will be made from
proceeds of the payment covered by this
certification, in accordance with subcontract
requirements and the requirements of chapter 39 of
Title 31, U. S. Code; and

(c) This request for progress payments does not
include any amounts which the prime contractor
intends to withhold or retain from a subcontractor
or supplier in accordance with the terms and
conditions of the subcontract.

(d) All required prime and subcontractor payrolls have
been submitted.

(NAME)

    (TITLE)

    (DATE)”

c. The Government shall designate the office or person(s) who shall
first receive the invoice submissions and the Contractor shall be
so notified at the preconstruction conference.  In addition to
the designated Project Engineer, the Contractor shall at the same
time submit one copy of the detailed breakdown and the Eng Form
93 and 93a form to the Area Engineer.

d. The Government representative shall return any request for
payment which is deemed defective within 7 days of receipt and
shall specify the defects.  If the defect concerns a disagreement
as to the amount of work performed and/or the amount of the
payment being submitted, the Government and the Contractor’s
representative should meet to resolve the differences and reach
agreement.  Upon agreement, the contractor shall submit a new
breakdown and Eng Form 93 (and 93a) and any other submission
requiring correction.  These will be incorporated with the
previous submittal and will then constitute a proper invoice.

e. If agreement cannot be reached, the Government shall determine
the proper amount per Contract Clause, “PAYMENTS UNDER FIXED-
PRICE CONSTRUCTION CONTRACTS” and process the payment
accordingly.  In this event, a “proper invoice” for Prompt
Payment Act purposes will not have been submitted to the
Government.

f. The Government shall pay the Contractor in accordance with the
following time frames:

(1) Progress Payments – From the date a “proper invoice” is
received, in accordance with subparagraph b and d of this
clause, the Government will issue a check within 14
calendar days.

(2) Reduction in Retainage Payment – If during the course of
the contract, a reduction in retainage payment is
required, the Government shall issue a check within 14
calendar days after the approval of the release to the
contractor by the Contracting Officer or his authorized
representative.
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(3) Final Payment – A final payment request shall be
considered valid until the Contractor has fulfilled all
contract requirements, including all administrative
items, payrolls, warranties, etc. and has submitted a
release of claims.  When the Contractor has fulfilled all
contract requirements and a “proper invoice” has been
submitted, the Government shall issue a check within 14
days from the date of acceptance of the project by the
Contracting Officer.

(End of Statement)

36.  52.223-3  HAZARDOUS MATERIAL IDENTIFICATION & MATERIAL SAFETY DATA

a. Hazardous material, as used in this clause, includes any material
defined as hazardous under the latest version of Federal Standard
No. 313 (including revisions adopted during the term of the
contract).

b. The offeror must list any hazardous material, as defined in
paragraph a of this clause, to be delivered under this contract.
The hazardous material shall be properly identified and include
any applicable identification number, such as National Stock
Number or Special Item Number.  This information shall also be
included on the Material Safety Data Sheet (MSDS) submitted under
this contract.

Material (if none, insert “NONE”)

Identification No.

c. The apparently successful offeror, by acceptance of the contract,
certifies that the list in paragraph b of this clause, is
complete.  This list must be updated during performance of the
contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

d. The apparently successful offeror agrees to submit, for each item
as required prior to award, a MSDS, meeting the requirements of
29 CFR 1910.1200 (g) and the latest version of Federal Standard
No. 313, for all hazardous material, identified in paragraph b of
this clause.  Data shall be submitted in accordance with Federal
Standard No. 313, whether or not the apparently successful
offeror is the actual manufacturer of these items.  Failure to
submit the MSDS prior to award may result in the apparently
successful offeror being considered nonresponsible and ineligible
for award.

e. If, after award, there is a change in the composition of the
item(s) or a revision t Federal Standard No. 313, which renders
incomplete or inaccurate the date submitted under paragraph d of
this clause or the certification submitted under paragraph c of
this clause, the Contractor shall promptly notify the Contracting
Officer and resubmit the data.

f. Neither the requirements of this clause nor any act or failure to
act by the Government shall relieve the Contractor of any
responsibility or liability for the safety of Government,
Contractor, or subcontractor, personnel or property.

g. Nothing contained in this clause shall relieve the Contractor
from complying with applicable Federal, State and local laws,
codes, ordinances, and regulations (including the obtaining of
licenses and permits) in connection with hazardous material.

h. The Government’s rights in data furnished under this contract
with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause
is applicable.  The purposes of this right are to:

(i) Apprise personnel of the hazards to which they
may be exposed in using, handling, packaging,
transporting or disposing of hazardous
materials.
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(ii) Obtain medical treatment for those affected by
the material; and

(iii) Have others use duplicate and disclose the
data for the Government for these purposes.

(2) To use, duplicate and disclose date furnished under this
clause, in accordance with subparagraph h (1) of this clause,
in precedence over any other clause of this contract
providing for rights in data.

(3) The Government is not precluded from using similar or
identical data acquired from other sources.

(End of Clause)

37. SAFETY AND HEALTH REQUIREMENTS MANUAL

If this contract is for construction or dismantling, demolition or removal
of improvements with any Department of Army agency or component, the
Contractor shall comply with all pertinent provisions of the latest  version
of U. S. Army Corps of Engineers Safety and Health Requirements Manual, EM
385-1-1, in effect on the date of the solicitation.  The latest edition of
the U. S. Army Corps of Engineers Safety and Health Requirements Manual, EM
385-1-1, as referenced in the Accident Prevention clause of Section 00700,
CONTRACT CLAUSES, is dated 3 Sept 1996.

Before commencing the work, the Contractor shall – (1) Submit a written
proposal for implementing the Accident Prevention Plan;  (2) Meet with
representatives of the Contracting Officer to discuss and develop a mutual
understanding relative to administration of the overall safety program.

It is the Contractor’s responsibility to ensure that its employees and those
of all other subcontractors’ do not perform any required work in
surroundings, or under conditions which are unsafe or dangerous to the
employees’ health.  All work done on USMA reservation must be performed in a
safe manner that is in compliance with U.S. Corps f Engineers’, Federal,
State and local safety laws and regulations.

To ensure this is accomplished, prior to commencement of work at any job
site, an acceptable accident prevention plan, written by the Contractor for
the specific work and implementing in detail, pertinent requirements of U.S.
Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1,
and other applicable regulations, will be forwarded to the Contract
Administrator and Post safety Officer for review prior to commencement of
work.  The plan shall include, but not be limited to, what control measures
the Contractor will take to control hazards associated with materials,
services, operations, and equipment.  This plan shall provide frequent and
regularly scheduled safety/health inspections of the work site by Contractor
management who are knowledgeable on OSHA 1910 (Industrial), OSHA 1926
(Construction) and EM 385-1-1.  The Safety/Health representative shall
correct any unsafe/violated condition immediately.

The following publications/standards are recommended for the Contractor’s
reference files.  This is not intended as an all-encompassing list:

OSHA 1926 (Construction)
OSHA 1910 (Industrial)
EM 385-1-1 (Sep 1996 or most recent edition)
ANSI Standards
National Electric Code (NEC)
National Fire Protection Association Codes (NFPA)
New York State: Vehicle and Traffic Law (most recent edition)
Building Construction Code
Industrial Code Rule 23 (Department of Labor)

The Contractor shall ensure that all OSHA and other applicable safety
standards for this project are met to ensure safety for his employees and
all subcontractors.

An acceptable accident prevention plan will be submitted by the Contractor
as required by EM 385-1-1 prior to commencement of work at the job site.
This plan will be reviewed by the USMA Safety Office prior to commencement
of work.
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Barricades must be erected around all unfinished work sites and must be
adequately identified by lights, signs and other protective devices to warn
the public.  All barricades must be approved by the Contracting Officer
Representative (COR).

Any asbestos removal/encapsulation will be performed in accordance with the
most current OSHA, New York State, EPA, and other applicable requirements
for this process.  All projects involving asbestos removal/encapsulation
will be reviewed and concurred with by the Health Services, Preventive
Medicine Branch, prior to any work.

Prior to commencement of work, the Contractor will provide a written plan to
USMA which outlines safety precautions when using any hazardous substances
as defined in 29 CFR 1910.1200.  This plan will include copies of any MSDS
for hazardous substances that will be used.  This plan can be part of the
Contractor’s accident prevention plan and will be reviewed by the USMA
safety Officer prior to commencement of work.

All scaffolding shall be in compliance with OSHA Standard 1926.451 and
Section 22, EM 385-1-1, U.S. Army Corps of Engineers Safety and Health
Requirements Manual.

Contractor must ensure adequate ventilation is utilized during the painting
of the inside of the building so as not to effect other USMA personnel
working in the area.

Contractor shall not splice into electrical junction boxes to use as a
source for electrical power before coordinating with the DHPW Electrical
Shop.  If a splice is allowed to be made, compliance with all applicable
National Electrical Code Standards will be met to include replacement of
panel cover on junction box while splice is in use.

The Safety Office is available to attend the quality control plan meeting to
provide insight, etc., with the COR and the Contractor.  For further
information, contact the Safety Office at X-3717/3730.

(End of Statement)

38. SUBMISSION OF CLAIMS

(NOTE:  AFTER AWARD, THE CONTRACT WILL BE TRANSFERRED FROM FORT WORTH
DISTSRICT TO NEW YORK DISTRICT FOR ADMINISTRATION.)
The following shall be submitted to the Contracting Officer at the following
address: U.S. Army Corps of Engineers, New York District, 26 Federal Plaza,
New York, NY 10278-0090:

a. Claims referencing or mentioning the Contracting Disputes Act of
1978

b. Requests for a written decision by the Contracting Officer
c. Claims certified in accordance with the Contracts Disputes Act of

1978

No other Government representative is authorized to accept such requests.  A
copy shall also be provided to the Authorized Representative of the
Contracting Officer.

The contractor shall also provide the Contracting Officer with a copy of any
requests for additional time, money or interpretation of contract
requirements which were provided to the Authorized Representative of the
Contracting Officer and which have not been resolved after 90 days.

(End of Statement)

39. GOVERNMENT RESIDENT MANAGEMENT SYSTEM (RMS)

The Government will utilize an in-house NAS/Contract Administration program
entitled “Resident Management System” (RMS).  The Contractor shall utilize
Government furnished CQC Report Forms.  These forms may be in addition to
other forms generated by the Contractor’s NAS system; however, the
Government furnished forms are required to be submitted and kept current.
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The Contractor shall submit completed forms at the same time and in addition
to the schedules required by the clauses of the contract entitled “Schedules
for Construction Contracts”.  RMS forms shall be updated and resubmitted as
the work progresses and in accordance with the requirements specified
herein.

40. STAGING AREA

Contractor’s trailer area shall be located in the immediate vicinity of the
project site.  Contractor’s trailer shall be used for the field office,
portable latrines and dumpsters.  The exact location of this area will be as
directed by the Contracting Officer.

Contractor’s storage area for equipment, laydown and temporary storage shall
be located within a five (5) mile radius of the project site.  The exact
location of this storage area will be as directed by the Contracting
Officer.

The Contractor shall be responsible for the security of the trailer area and
the storage area.

Dumpsters, trailers, storage sheds and portable latrines shall be grey in
color.  The color shall be approved by the Contracting Officer.  These items
shall be located in the Contractor’s trailer area.

Project housekeeping shall be done on a daily basis.  Areas requiring
housekeeping include the Contractor’s area, all staging areas provided to
the Contractor and around all trailers.  At the end of each day, the
Contractor shall leave the housekeeping areas broom clean and free of
litter, rubbish and construction debris generated by that day’s work.

Any additional staging area will be made available off site, at a remote
location on West Point property upon request and with approval of the
Contracting Officer.

(End of Statement)

41. TRAFFIC CONTROL

All vehicular traffic within the USMA Reservation is subject to traffic
regulations of the Post.  The Contractor shall adhere to all traffic methods
and procedures as stated in the Post Regulations and/or prescribed by the
local Provost Marshal or his authorized representative.

All spillage and mud from the Contractor’s trucks shall be promptly removed.
All damages to existing curbing, roads, walks, trees, fencing, walls,
landscaping and other Government property resulting from the Contractor’s
activity, for whatever reason, shall be repaired as soon as practicable, as
directed by the Contracting Officer and at entirely the Contractor’s
expense.

No parking will be permitted at the construction site.  Employee parking
will be at Buffalo Soldiers Field.  Vehicles may unload and return to the
designated Contractor’s area at Buffalo Soldiers Field.  Contractor shall
shuttle workers between the work site and the designated Contractor’s

The Contractor shall provide temporary protection, signage, flagmen and
traffic control to maintain free vehicular movement and/or divert or reverse
traffic flow.  Temporary protection, signage, and traffic controls shall
comply with New York State Department of Transportation requirements.  The
Contractor shall notify the Contracting Officer, at a minimum of fifteen
(15) working days in advance, prior to any disruption in parking or traffic
flow.

No more than three (3) Contractor vehicles shall be permitted on site at a
given time.  The Contractor shall obtain the required passes for his
vehicles.  Vehicles not in immediate use shall be parked as directed by the
Contracting Officer.  Long term parking shall be at a remote site on West
Point property, at a place designated.  No privately owned vehicles shall be
parked on the site.  They shall be kept at Buffalo Soldiers’ Field Parking
Lot.
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(End of Statement)

42. WORKING CONDITIONS

Parades, Reviews or similar ceremonies are routinely conducted three or four
times a week when weather permits, except during the last three weeks in
June and during the Christmas Holidays.  Hours for such ceremonies are
normally 5:00 p.m. on weekdays and 11:30 a.m. on Saturday, although there
are exceptions to these hours.  Detailed schedules of ceremonies may be
obtained two or three months in advance on requests to the Contracting
Officer.  In addition, the previously mentioned general traffic congestion
which may be anticipated, the following requirements shall apply to all of
the Contractor’s work operations in connection with these ceremonies:

1. Right of way shall be given to cadets marching in formation to or
from ceremonies.

2. During actual ceremonies, the Contractor’s activities that
produce noise to an extent which would completely distract or
interfere with the ceremony (such as operation of extremely loud
and noisy machinery) shall be temporarily suspended until the
ceremonies are over.  Contractor shall be required to modify his
working hours.  All work visible form the parade grounds shall
cease.

3. All exterior work or work not under cover, shall cease during the
playing of the National Anthem and the lowering of the flag.

4. All costs of conformance to these requirements shall be included
in the lump sum contract amount and no claims for extra costs
will be considered.

(End of Statement)

43. PROTECTION

Protect adjoining public and private property, including thoroughfares, from
damage due to demolition and disposal operations.  Protect construction to
remain from damage; provide and maintain all temporary construction required
due to work.  Protect the existing buildings, roofing and improvements
within the areas work is being performed.  All disturbance or damage to the
work, the existing buildings and improvements and all impairments of
facilities resulting from specified work shall be promptly restored,
repaired or replaced at no additional cost to the Government.  Provide all
necessary temporary partitions, guardrails, barricades, etc., to adequately
protect all workmen, military personnel and public from possible injury.
Adequate overhead protection will be required at all entranceways, egresses
and sallyports when any overhead work is being performed within 10 feet
horizontally of the access way.  Adequate protection is as determined by a
licensed P.E. familiar with these specifications.

(End of Statement)

44. ARTIFACTS, PRESERVATION & PROTECTION OF HISTORICAL ARCHEOLOGICAL AND
CULTURAL RESOURCES

Any and all items of prehistoric, historic and military relics or
memorabilia, which may be discovered in the course of the construction
activities, shall remain the property of the Government.  Examples of such
items include, but are not limited to, printed matter or other papers,
buttons, buckles or fragment of uniforms, buried weapons, bayonets, sabers,
cannon balls, ammunition, fragments of structures or foundations, in short,
any item of historical or archeological value.

Federal legislation provides for the protection, preservation and collection
of scientific, prehistorical, historical and archeological data, including
relics and specimens which might otherwise be lost due to alteration of
terrain or building features as a result of any federal construction
project.  Any person who, without permission, injures, destroys, excavates,
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appropriates or removes any historical or prehistorical artifact, object of
antiquity or archeological resource from public lands of the United States
is subject to arrest and penalty of law.

Cultural resources on Federal property are protected and managed by the
Archeological Resources Act of 1979 and other applicable laws.  The
Contractor is responsible for the protection and preservation of the entire
contract.  The Contractor shall exercise care so as not to disturb or damage
artifacts or fossils (should any be uncovered) during the excavation
operations.  Should the Contractor or any parties operating or associated
with the performance of this contract discover evidence of possible
scientific, prehistoric, historic or archeological finds within the work
limit lines or adjacent to work area, work shall immediately cease at the
location and the Contractor shall notify the Contracting Officer, in
accordance with USMA SOP 16-1.  The Contractor must provide the Contracting
Officer with all information as to the specific location and nature of the
findings.

USMA SOP 16-1 will be furnished to the Contractor at the preconstruction
meeting.  The Contractor shall cooperate fully with the Contracting Officer
in implementing the procedures of USMA SOP 16-1, except that all
notifications by the Contractor shall be to the Contracting Officer and that
all directions to the Contractor will be from the Contracting Officer.
Where appropriate by reason of discovery, the Contracting Officer may order
delays in time of performance or changes in the work or both.  If such
delays or changes are ordered, an equitable adjustment will be made in the
contract in accordance with the applicable clauses of the contract.

(End of Statement)

45. HOUSEKEEPING

The Contractor shall take into full account the special Public, Military and
Academic nature of the United States Military Academy and its prominence as
a tourist attraction, all of which will be in operation during the course of
this construction.  Where materials or plants cannot be kept on the
designated site area in neat, clean and orderly fashions, and thereby cause
unnecessary eyesore, they shall be moved to other locations, on or off
Government property, as directed by the Contracting Officer, at no
additional cost to the Government.  The Contractor shall, at all times,
furnish from his own organization a sufficient force to carry out the
housekeeping and cleanup requirements on both exterior and interior areas
affected by his contract operations, on a day to day basis throughout the
life of the contract.

The Contractor shall at no additional cost to the Government provide and
maintain a dumpster of sufficient size at each project site.  The dumpster
will be replaced at regular intervals to avoid overfilling and spillage and
the area around the dumpster will be kept clean at all times.

If, at any time during the progress of the work, the Contracting Officer
determines that the Contractor is failing to comply with the requirements of
the General Conditions or with the conditions of the subparagraph above, he
may direct the Contractor to take such measures as he deems necessary to
constitute corrective action.  Such measures may include the requirement to
increase the workforce assigned to the housekeeping and cleanup operations
or to work overtime during evenings or weekends until proper job conditions
have been restored, at no additional cost to the Government.

(End of Statement)

46. HOSPITAL

The facilities of the United States Military Academy Post Hospital are
available for use by the Contractor only for the emergency treatment of his
personnel injured at the job site.  Charges to the Contractor for the use of
said facilities will be at prevailing rates for the services provided and
billing and payment will be made by separate transaction between the USMA
Hospital and the Contractor.

(End of Statement)
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47. DISPOSAL AND BURNING

Construction debris and other rubbish shall be disposed of, off of the
Military Reservation, at the Contractor’s expense.  Burning of rubbish or
site removal items will not be permitted.  Scrap, debris and surplus
construction materials are not to be disposed of in the “Post Sanitary
Disposal Containers” (Dempster Dumpsters), which are distributed throughout
the area, but must be loaded on the Contractor’s dumpsters for disposal at a
location other than the United States Military Academy.

(End of Statement)

48. DIGGING PERMIT

The Contractor shall be responsible for obtaining a digging permit prior to
commencing any excavation.  The digging permit is referred to as the “Dig-
Safe Permit” and the procedure for obtaining this permit is as follows:

a. The Contractor shall notify the Contracting Officer in writing 20
working days prior to commencing any excavation.  Notification
letter must include areas to be excavated, reason for excavation,
and any supporting information, such as drawings, to allow the
processing of permit.  A copy of the Dig-Safe Permit Request and
permit is at the end of this special condition section.  The top
portion of this request must be filled out by the Contractor and
submitted to the Contracting Officer.  The Contractor shall not
be compensated for any delay caused by failure to notify
Government on a timely basis to obtain the digging permit.

b. Government personnel will mark the APPROXIMATE location of
utilities in the area of the proposed work at least five (5)
workdays prior to the planned excavation date.  The Contractor is
responsible for maintaining these markings once they have been
established.  Since markings are approximate, excavation must be
performed with due care.  When excavating in areas adjacent to
marked utilities, only hand excavation will be acceptable.

c. Once the permit is approved and signed by the Chief of the
Utilities Division, a Dig-Safe Permit will be issued to the
Contractor.  From the issuance of the Dig-Safe Permit, the
Contractor has two weeks to commence excavation, after that the
permit will no longer be valid and will have to be re-submitted.

d. I the event that any utility line is damaged during excavation,
all excavation will stop and the Contracting Officer shall be
contacted immediately.  The Contractor shall take immediate
action to repair the damaged utility at no additional cost toe
the Government.  If utility lines are uncovered which were not
identified in the Dig-Safe Permit, the Contracting Officer or COR
will be contacted, a determination will be made as to which
utility is involved and whether the lines are active or
abandoned.  When an unknown line is uncovered, it will be treated
as “live” until determined otherwise.

(End of Statement)

END OF SECTION 00800








	AMENDMENT NO. 0002
	PAGE 2 OF 2
	00800 - SPECIAL CONTRACT REQUIREMENTS
	SIGNS
	PROJECT SIGN
	SAFETY SIGN
	CONSTRUCTION DETAILS


